
 
 

FIXED PRICE 
RESEARCH & DEVELOPMENT CONTRACT  

 

 
Contract No.:  Specimen (08/04/2003) 

 
 

BETWEEN 

CALIFORNIA INSTITUTE OF TECHNOLOGY 
JET PROPULSION LABORATORY 

(The "Institute" or "JPL") 
4800 OAK GROVE DRIVE 

PASADENA, CALIFORNIA 91109-8099 
 

AND 
 

Contractor’s Name 
Address 

City, State, Zip 
 

THIS CONTRACT FOR 

CONCEPT DESIGN STUDY FOR: 

 

TERRESTRIAL PLANET FINDER (TPF) 

HIGH CONTRAST IMAGING TESTBED (HCIT) 

TELESCOPE FRONT END (TFE) 
 

IS A 

SUBCONTRACT UNDER JPL's NASA PRIME CONTRACT 
 

TASK ORDER NO.  10284 
 

 
 
 

A DO - C9 Rating is assigned to this Contract under DMS Regulation 1 
 

  FP R&D   7/02 



CONTRACT NO. Specimen (08/04/2003)  

CONTENTS 
 

PREAMBLE................................................................................................................................................. A 

ARTICLE 1.  STATEMENT OF WORK AND DELIVERY INSTRUCTIONS.................................1 

ARTICLE 2.  PRICE AND PAYMENT..................................................................................................6 

ARTICLE 3.  LIMITATION OF JPL's OBLIGATION..........................................................................7 

ARTICLE 4.  SPECIAL PROVISIONS...................................................................................................9 

SIGNATURE PAGE .................................................................................................................................. 10 
 

The following documents are incorporated into and made a material part of this contract. 

GENERAL PROVISIONS: Fixed-Price Research and Development Contract R 8/03, with Included Exhibits: 

“Release of Information” R 9/99 - JPL 1737 

“Notification to Prospective Contractors of JPL's Ethics Policies and Anti-Kickback Hotline” R 
7/91 - JPL 2385 

“Certifications” R 8/01 - JPL 2892 

“Asbestos Notification” R 9/98 - JPL 2895 

“Notice of Potential Tax Withholding”, R 7/03 
 

ADDITIONAL GENERAL PROVISIONS (AGPs) 

New Technology (8/01)  (Large companies) 

or 

Patent Rights – Retention By The Contractor (Short Form) R 4/99  ( Small Companies) 

Prime Contract Expiration – Fixed Price (03/03) 
 

FP R&D   7/02 



CONTRACT NO. Specimen (08/04/2003)  

PREAMBLE 

This Contract, entered into on                     by and between the CALIFORNIA INSTITUTE OF 
TECHNOLOGY (hereinafter called the "Institute" or "JPL"), a corporation organized and existing under the 
laws of the State of California, and (NAME OF CONTRACTOR GOES HERE) (hereinafter called the 
"Contractor"), a corporation organized and existing under the laws of the State of XXXX and constituting a 
subcontract under prime contract with NASA; 

WITNESSETH THAT: 

The Contractor agrees to furnish and deliver the supplies and perform the services set forth in this Contract 
for the consideration stated herein. 
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ARTICLE  1.  STATEMENT OF WORK AND DELIVERY INSTRUCTIONS 

1.0 The Contractor shall conduct a design study that defines the requirements, functionality, interfaces 
and system design concept for a telescope front-end (TFE) that will be integrated to the High Contrast 
Imaging Testbed (HCIT).  The HCIT is JPL’s existing vacuum test facility that is being used to 
validate high contrast imaging technologies and methodologies. The TFE will be installed in this 
facility. 

In the performance of this Pre-phase A study effort, the Contractor shall: 

1.1 Define and document the requirements for a TFE that includes features to enhance the 
HCIT ability to simulate through testing the on-orbit performance of a Terrestrial Planet 
Finder (TPF) coronagraph.  Features shall be defined and described, and may include, but 
are not limited to: 

1.1.1 The ability to provide a hardware simulation of a relevant TPF telescope and its 
optical, mechanical and thermal performance, as well as relevant disturbances. 

1.1.2  An optical beam of sufficient quality at the telescope exit interface to attain 10-10 
contrast in conjunction with the HCIT testbed, working over the wavelength 
range of 550 to 950 nanometers, at inner working angles less than 4λ/D, and 
ideally as small as λ/D. 

1.1.3  A Star Field and Planet Simulator that includes provisions for simulation of F 
(7,400K), K (4,000K), and G (6,000K) stars and their representative planets. 

1.2 Develop and document the TFE design concept including, as a minimum, the following: 

1.2.1 The ability to simulate telescope optical, thermal, and mechanical performance, 
sensitivities, and relevant disturbances. 

1.2.2 Interfaces and performance consistent with the TPF HCIT and TPF requirements 
as provided in Exhibit I through Exhibit V. 

1.3 Define tests and test instrumentation that may be performed with the proposed TFE, the 
features that enable each test, and the benefits to the HCIT and TPF that will be derived 
from those tests. 

1.4 Develop and document an implementation plan, including cost and schedule, for the TFE 
hardware, its software, and its proposed features.  Document each proposed feature’s 
development cost and schedule separately.  Define any feature interdependencies. 

1.5 Develop and document an integration plan to integrate the TFE with the JPL HCIT. 

1.6 Define all TFE development risk items and contingency strategies to mitigate those risks. 

1.7 Contract Deliverables 

1.7.1 Prepare and submit monthly status reports that contain: 
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1.7.1.1 Technical progress. 

1.7.1.2 Schedule status. 

1.7.1.3 Issues, problems, and proposed solutions. 

1.7.2 Prepare and submit a TFE final written report that stands alone without oral 
presentation (e.g. prose or annotated Powerpoint) and contains: 

1.7.2.1 The TFE design concept including each feature and its tests, 
function, requirements, and interdependency of each feature with 
other features. 

1.7.2.2 The TFE requirements, error budget allocations, assumptions and 
models (Computer Aided Design-CAD), optical, stray light, thermal 
and Finite Element Models (FEM), and associated simulations and 
materials lists. 

1.7.2.3 Description of the TFE mechanical, optical, software, electrical, and 
modeling interfaces with the HCIT and the integration plan. 

1.7.2.4 Description of the TFE functionality , capability, operation, inputs, 
and expected outputs including test and instrumentation plan. 

1.7.2.5 The TFE work breakdown structure (WBS), schedule and 
milestones, estimated cost (allocated to TFE and each feature down 
to WBS level 2), reviews and all assumptions used in developing 
cost estimates. 

1.7.2.6 Prioritized list of the offeror’s top concerns related to the TFE design 
and proposed mitigation approach. 

1.7.2.7 Detailed description, including scope, conditions, required facilities 
and schedule, of any proposed collaboration with JPL and NASA 
during the Development Phase. 

1.8 Program Reviews 

1.8.1 Attend a Kick-off meeting to be held at JPL and open to TPF science and 
engineering communities.  Receive feedback on JPL’s HCIT technology plans, 
introduce key personnel and discuss planning for the Contract. 

1.8.2 Participate in a weekly teleconference with JPL Contract Technical Manager 
(CTM) and Cognizant Engineer (CogE) to discuss status, issues, and any 
concerns. 

1.8.3 Prepare and present a Mid-Term Review at the Contractor’s facility covering all 
aspects related to the TFE and its features. Topics include progress on: 
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1.8.3.1 The TFE design concept including each feature and its tests, 
function, requirements, and interdependency of each feature with 
other features. 

1.8.3.2 The TFE requirements, error budget allocations, assumptions and 
models (Computer Aided Design (CAD), optical, stray light, thermal 
and Finite Element Models (FEM), and associated simulations and 
materials lists. 

1.8.3.3 Description of the TFE  mechanical, optical, software, electrical, and 
modeling interfaces with the HCIT and the integration plan. 

1.8.3.4 Description of the TFE functionality , capability, operation, inputs, 
and expected outputs including test and instrumentation plan. 

1.8.3.5 The TFE work breakdown structure (WBS), schedule and 
milestones, estimated cost (allocated to TFE and each feature down 
to WBS level 3), reviews and all assumptions used in developing 
cost estimates. 

1.8.3.6 Prioritized list of the offerer’s top concerns related to the TFE design 
and proposed mitigation approach. 

1.8.3.7 Detailed description, including scope, conditions, required facilities 
and schedule, of any proposed collaboration with JPL and NASA 
during the Development Phase. 

1.8.4 Preliminary Design Review (PDR) - Prepare and conduct a presentation at the 
contractors facility covering the telescope front-end system and features design 
and development plans.  Topics include, but are not limited to, the following: 

1.8.4.1 The TFE design concept including each feature and its tests, 
function, requirements, and interdependency of each feature with 
other features. 

1.8.4.2 The TFE requirements, error budget allocations, assumptions and 
models (Computer Aided Design (CAD), optical, stray light, thermal 
and Finite Element Models (FEM), and associated simulations and 
materials lists. 

1.8.4.3 Description of the TFE  mechanical, optical, software, electrical, and 
modeling interfaces with the HCIT and the integration plan. 

1.8.4.4 Description of the TFE functionality , capability, operation, inputs, 
and expected outputs including test and instrumentation plan. 

1.8.4.5 The TFE work breakdown structure (WBS), schedule and 
milestones, estimated cost (allocated to TFE and each feature down 
to WBS level 3), reviews and all assumptions used in developing 
cost estimates. 
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1.8.4.6 Prioritized list of the offerer’s top concerns related to the TFE design 
and proposed mitigation approach. 

1.8.4.7 Detailed description, including scope, conditions, required facilities 
and schedule, of any proposed collaboration with JPL and NASA 
during the Development Phase. 

2.0 JPL will  

2.1 Lead the TPF management and technical teams. 

2.2 Conduct a Kick-off Meeting in which current testbed technology at JPL will be presented for 
contractor information and discussion. 

2.3 Review monthly reports and provide comments, if any, within 2 weeks. 

2.4 Assemble reviewers and attend the Mid-Term Review. 

2.5 Assemble reviewers and attend the Preliminary Design Review. 

2.6 Provide technical, management, and cost proposal instructions and proposal evaluation 
criterion for the Implementation Phase. 

3.0 Exhibits 

3.1 Incorporated Exhibits - The following Exhibits are incorporated into and hereby made a part 
of this Contract: 

3.1.1 Exhibit I, HCIT System Layout, dated 7/24/2003. 

3.1.2 Exhibit II, HCIT Optical Prescription, dated 7/24/2003. 

3.1.3 Exhibit III, HCIT Vacuum Chamber Interface Drawing, dated 7/24/2003. 

3.1.4 Exhibit IV, TFE Preliminary Guidelines Table, dated 7/29/2003. 

3.1.5 Exhibit V, HCIT Optical Input Coordinate system, dated 7/25/2003. 

3.1.6 Exhibit VI, Preliminary Surface Figure Requirements for Primary Mirror, dated 
7/29/2003. 

3.1.7 Exhibit VII, TFE Implementation Phase Draft Statement of Work, dated 
7/29/2003. 

3.2 Unincorporated Exhibits – The following Exhibits are for information only: 

3.2.1 http://planetquest.jpl.nasa.gov/TPF/TPFrevue/FinlReps/JPL/tpfrpt1a.pdf for JPL 
Architecture Study Summary Report. 

3.2.2 http://planetquest.jpl.nasa.gov/TPF/index.html for reports from architecture 
studies (2000-2002). 
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3.2.3 http://planetquest.jpl.nasa.gov/Navigator/library/TechPlan_4-4-03RevA.pdf for 
the TPF Technology Plan. 

4.0 Delivery Instructions & Schedule 

4.1 Except as otherwise provided in this Contract, the point of inspection, acceptance and 
delivery of all supplies deliverable under this Contract shall be the Jet Propulsion Laboratory, 
4800 Oak Grove Drive, Pasadena, California 91109.  All such supplies shall be packaged, 
packed, boxed, or crated in such a manner to ensure safe delivery and shall be shipped 
prepaid and at the Contractor's expense to the point of delivery. 

4.2 Time is of the essence in the performance of this Contract. 

4.3 The Contractor shall furnish the Contracting Officer (CO) with the annual and final reports of 
reportable items described in the Article entitled "New Technology." Copies of transmittal 
letters for those reports shall be sent to the JPL Intellectual Property Office (IPO) and to the 
cognizant JPL negotiator. 

4.4 The Contractor shall furnish and deliver the supplies and perform the services required by 
ARTICLE 1, STATEMENT OF WORK, in accordance with the following schedule: 

 
DELIVERABLES SCHEDULE (*) SOW Reference 

Kick-off Meeting 1 week ADC 1.8.1 
Weekly Status Teleconference Each Friday 1.8.2 
Monthly Report Every month by the 

10th 
1.7.1 

Mid-Term Review 4 months ADC 1.8.3 
Preliminary Design Review 7 1/2 months ADC 1.8.4 
Final Report & Implementation 
Phase Proposal 

8 months ADC 1.7.2 

 
* ADC - After Date of Contract 

 
(end of Article 1) 
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ARTICLE  2.  PRICE AND PAYMENT 

1.0 Total Fixed Price:  $200,000.00 

2.0 Minimum Level of Effort 

The Contractor agrees to supply, at a minimum,    (TBD)    hours of Engineering effort in the 
performance of the tasks defined in Article 1. STATEMENT OF WORK and to maintain adequate 
records to show the hours expended. If after receipt of the deliverables defined in Article 1, 
paragraph 4.0. Delivery Instructions and Schedule it is JPL's judgment that the Contractor may 
have supplied less than ,    (TBD)    hours the Contractor shall be required to disclose the actual 
Engineering hours applied to the tasks defined in Article 1. If after JPL's examination of the 
Contractor's records the number of Engineering hours is less than ,    (TBD)    hours the contractor 
shall either be required to expend additional Engineering hours up to ,    (TBD)    hours in order to 
supply JPL with acceptable study deliverables; or reduce the total fixed price of the contract. The 
Contractor shall not be entitled to an equitable adjustment should the expended Engineering hours 
exceed the minimum. 

 
3.0 Invoices. Invoices shall be submitted, in triplicate, to JPL Supplier Payment Section, M/S 601-208, 

4800 Oak Grove Drive, Pasadena, California 91109. 

 
(end of Article 2) 
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ARTICLE  3.  LIMITATION OF JPL's OBLIGATION 

1.0 The Firm Fixed Price of this Contract is the amount set forth in paragraph 1.0 of ARTICLE 2, 
PRICE AND PAYMENT, subject to the limitations set forth in this Article. 

2.0 Subject to paragraph 6.0 below, the amount set forth in Period No. 1 of the following Incremental 
Liability Schedule reflects the maximum limitation of the Institute's liability for all purposes, 
including incurred costs, termination costs (including amounts payable with respect to 
subcontracts and settlement costs) and allowance for profit or fee: 

INCREMENTAL LIABILITY SCHEDULE 
 

Period No. Cumulative Maximum Liability Terminal Date 
1 $TBD TBD 
2 $TBD TBD 

 
3.0 It is anticipated that JPL shall, prior to the terminal date, if any, of the Period specified in the first 

line of paragraph 2.0 above, issue a Unilateral Modification to revise the maximum limitation to 
the amount set forth in the next successive period. The determination as to whether to issue such a 
modification shall be at JPL's sole discretion.  In the event that JPL does not issue such a 
modification prior to the terminal date, this Contract shall, unless the Contractor requests a 
terminal date extension in writing prior to the terminal date, be deemed terminated for 
convenience and the Contractor shall proceed as if the Contractor has received a Notice of 
Termination pursuant to the GP Article entitled “Termination for Convenience." JPL shall, upon 
receipt of a written request from the Contractor for Terminal Date extension, immediately issue a 
unilateral modification extending the Terminal Date in accordance with Contractor's request. If 
the Contractor or JPL have reason to believe that any other change in the Incremental Liability 
Schedule would be in the best interest of the contract effort, the Contractor or JPL may notify the 
other party in writing to that effect, together with the requested change. If the Contractor and JPL 
agree with the requested change, the Incremental Liability Schedule will be revised by 
Supplemental Agreement to the Contract. 

4.0 In the event that JPL issues such a UM to increase the liability after the terminal date, the 
Contract shall no longer be deemed terminated, and such UM shall have the same effect as if it 
had been issued prior to the terminal date; provided however, that if JPL's failure to issue the UM 
by the terminal date caused an increase of the cost of, or the time required for, performing this 
Contract, because the Contractor proceeded as if a Notice of Termination had been issued, an 
equitable adjustment shall be made in (i) the Contract Price, the time of performance, or both; and 
(ii) other affected terms of the Contract. The Contractor must assert its right to such equitable 
adjustment within 30 days of receipt of the UM.  However, if JPL decides that the facts justify it, 
JPL may receive and act upon a proposal submitted before final payment of the Contract.  Subject 
to paragraph 6.0 below, in the event that this Contract is terminated pursuant to this Article, or 
otherwise terminated by JPL pursuant to the GP Article entitled “Termination for Convenience,” 
the cumulative liability amount set forth in the Incremental Liability Schedule for the Period 
referenced in the first sentence of paragraph 2.0 of this Article, reflects JPL's maximum liability 
notwithstanding anything to the contrary in the GP Article entitled “Termination for 
Convenience,” or the value of supplies and services delivered to and retained by JPL. 

5.0 The Contractor has used the Incremental Liability Schedule to plan its progress payments, partial 
payments, obligations and termination liability. It is a management prerogative of the Contractor 
to determine if any part of these elements are to be under funded or at risk (relative to the 
Incremental Liability Schedule) for any period of time. This is a firm fixed price type Contract. 
The Contractor assumes all risk for any variance between planned and actual costs, including 
planned and actual termination liability.  The Contractor is strictly liable for all cost variances, 
including cost variances attributable to indirect rate changes and shall in no event be excused 
from the obligation to complete performance in accordance with the price, delivery schedule, and 
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technical requirements of this Contract.  

6.0 If the Contract is modified, the provisions of this Article shall not limit the Contractor's obligation 
pursuant to GP Article entitled “Changes,” to diligently pursue the performance of the Contract as 
modified.  In the event that a unilateral modification contains a liability limit for work performed 
under such modification, the Contractor's obligation to pursue performance of such modification 
and the Institute's liability for such modification, shall, until the UM(s) is bilaterally settled, be 
limited by the amount of the liability limit included in the UM. Until such a UM is settled, the 
liability limit on the UM does not increase the baseline liability in paragraph 2.0. In the event that 
this Contract is deemed terminated pursuant to paragraph 3.0 of this Article or the GP Article 
entitled “Termination for Convenience,” prior to the settlement of an outstanding UM(s), the 
Institute's maximum liability for all purposes, including incurred costs, termination costs 
(including amounts payable with respect to subcontracts and settlement costs and consideration 
for delivered supplies and services) and allowance for profit or fee, shall be no more than the sum 
of the cumulative liability amount set forth in the Incremental Liability Schedule for the Period 
referenced in the first sentence of paragraph 2.0 of this Article, plus the liability limit(s) set forth 
in the UM(s). 

7.0 Unilateral Modification Liability Limits. 

7.1 Reserved.  

7.2 Reserved. 

8.0 In the event that this Contract contains a provision providing for progress payments, such 
provision shall be subject to the limitations set forth in this Article and the “contract amount” 
referred to in any such provision for progress payments is the Firm Fixed Price of this Contract 
set forth in paragraph 1.0 of ARTICLE 2, PRICE AND PAYMENT. 

9.0 The provisions of this Article shall in no way limit the Institute's rights under the GP Article 
entitled Default.  

(End of Article 3) 
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ARTICLE  4.  SPECIAL PROVISIONS 

1.0 Key Personnel/Facilities 

The personnel and/or facilities, if any, specified below in paragraph 1.1 are considered essential 
to the work being performed hereunder.  Prior to removing, replacing, or diverting any of the 
specified individuals or facilities, the Contractor shall notify JPL reasonably in advance and shall 
submit justification (including proposed substitutions) in sufficient detail to permit evaluation of 
the impact on this Contract.  No diversion shall be made by the Contractor without the written 
consent of JPL; provided, that JPL may ratify in writing the change, and such ratification shall 
constitute the consent of JPL required by this Article.  Paragraph 1.1 below may, with the consent 
of the Contracting parties, be amended from time to time during the course of the Contract to 
either add or delete personnel and/or facilities, as appropriate. 

The following Contractor personnel shall be considered Key Personnel under this Contract: 

1.1 TBD 

(end of Article 4) 
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and year first 
above written. 

 

 

CALIFORNIA INSTITUTE OF TECHNOLOGY 

 By____________________________________ 
 (Signature) 

 ______________________________________ 
 (Typed Name) 

 ______________________________________ 
 (Title) 

 
CONTRACTOR NAME GOES HERE 

 By ______________________________________ 
 (Signature) 

 ______________________________________ 
 (Typed Name) 

 ______________________________________ 
 (Title) 

 

Instructions to Contractor: Do not insert date on Preamble page. 
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